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PART I – THE SCHEDULE 
SECTION B 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 

 
B.1 TYPE OF CONTRACT – ITEMS BEING ACQUIRED 
 

This is a cost-plus-award-fee (CPAF) type contract for the environmental 
remediation of the Paducah Gaseous Diffusion Plant Site.  The Contractor 
shall furnish all personnel, facilities, equipment, material, supplies, and 
services (except as may be expressly set forth in this contract as furnished 
by the Government) and otherwise do all things necessary for, or incident 
to, the performance and provision of the following items in Section C, 
Performance Work Statement (PWS): 
 
Item 001 – Environmental Remediation – See Section C Performance 
Work Statement.  The period of performance is for five years from the date 
the Contractor completes transition and assumes full responsibility for the 
PWS. 
 
Item 002 – Option Item to support the Transition of De-leased Facilities – 
See Section C Performance Work Statement (Section C.1.3.5.b)). 
 
Item 003 – Option Item to provide Surveillance and Maintenance (S&M) of 
De-leased Facilities – See Section C Performance Work Statement 
(Section C.1.3.5.c)). 

 
 
B.2 ESTIMATED COST, BASE, AND AWARD FEE  
 

(a) Pursuant to the FAR clause 52.216-7, entitled "Allowable Cost and 
Payment," the total estimated cost of this contract for Item 001 is 
$__________.   

 
This amount includes: 
 
(1) Estimated cost for the contract transition period (as defined in 

B.3) of $__________; and 
 
(2) Estimated cost for Environmental Remediation (not including 

contract transition period) of $____________. 
 

(b) No fee is payable for the contract transition period. 
 

(c) The base fee is $_________ (2% of the estimated cost in 
B.2.(a)(2)). 
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(d) The award fee for this contract line item shall be awarded upon the 

unilateral determination of DOE's fee determination official (FDO) 
that an award fee has been earned. The unilateral decision is made 
solely at the discretion of the Government. This determination shall 
be based upon the FDO's evaluation of the Contractor's 
performance, as measured against the evaluation criteria set forth 
in the award fee plan. Provisional payment of a proportional 
quarterly amount equivalent of an amount up to 75% of the 
available award fee for the period may be permitted. 

 
(e) Immediately upon the FDO’s final determination of the award fee 

for the evaluation period, the Contractor may invoice any fee 
amount not previously paid or must repay any excess amount paid.  
Any unearned award fee from each evaluation period shall not be 
eligible to be earned in any future period(s). The total available 
award fee for this contract line item is $__________ (not more than 
8% of the estimated cost in B.2.(a)(2)).  Award fee available for 
each period is as set forth in the award fee plan.  The Contractor 
and Government will enter into good faith negotiations to revise the 
fee pool if significant changes to the work scope occur. 

 
Item 001 - 

Environmental 
Remediation  

Estimated 
Cost 

Base Fee  Award Fee Total 
Estimated 
Cost and Fee 

Contract Transition $   $ 
Year 1 $ $ $ $ 
Year 2 $ $ $ $ 
Year 3 $ $ $ $ 
Year 4 $ $ $ $ 
Year 5 $ $ $ $ 

Estimated Total $ $ $ $ 
 

B.3 AUTHORIZATION OF TRANSITION COSTS UNDER THE CONTRACT 
 

(a) Contract transition is a ninety (90) day period of time prior to the 
date the Contractor assumes full responsibility for the PWS.  During 
the contract transition period, the Contractor shall perform those 
activities necessary to be prepared to assume full responsibility for 
the contract requirements.  The Contractor shall also bring to the 
site its management team and other staff necessary to plan and 
conduct those activities that provide for an orderly transfer of 
responsibilities and accountability.  The Contractor shall coordinate 
its activities with DOE and the incumbent Contractor so as to 
accomplish these activities in a manner that will provide an effective 
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transition of personnel and work activities while minimizing the cost 
of this effort. 
 

(b) The Contractor shall put in place any agreements it deems 
necessary between it and other site contractors/subcontractors for 
provision of services.  Any agreement that requires DOE consent 
will be subject to a 30-day review and approval period.  The 
Contractor shall obtain all necessary permits and licenses.  
Available government furnished facilities, property, services and 
items are identified in Section H and Section J. 

 
(c) All contract transition costs shall be included in the total estimated 

cost of this contract 
    

B.4 OPTION FOR ADDITIONAL SERVICES 
 

(a) The Government may require the delivery of the numbered line 
items, identified in the Schedule as an Option Item, to support the 
transition of the Gaseous Diffusion Plant (GDP) to Decontamination 
and Decommissioning (D&D) during performance of this contract at 
the prices stated in the Schedule.  The Contracting Officer may 
exercise the option items by written notice to the Contractor at any 
time during the basic term of the contract in Section F.2(a).   

 
(1) ITEM 002 (Transition of De-leased Facilities) – Option Item to 

support the implementation of the GDP transition plan to D&D 
as defined in Section C.1.3.5.b): 

 
(i) The estimated cost for Option Item 002, to support the 

implementation of the GDP transition plan to D&D is 
$___________. 

 
(ii) The base fee is $_________ (2% of the estimated cost in 

B.4.(a)(1)(i)). 
 

(iii) The award fee for this contract line item shall be awarded 
upon the unilateral determination of DOE's fee determination 
official (FDO) that an award fee has been earned. The 
unilateral decision is made solely at the discretion of the 
Government. This determination shall be based upon the 
FDO's evaluation of the Contractor's performance, as 
measured against the evaluation criteria set forth in the 
award fee plan. Provisional payment of a proportional 
quarterly amount equivalent of an amount up to 75% of the 
available award fee for the period may be permitted. 
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(iv) Immediately upon the FDO’s final determination of the award 

fee for the evaluation period, the Contractor may invoice any 
fee amount not previously paid or must repay any excess 
amount paid.  Any unearned award fee from each evaluation 
period shall not be eligible to be earned in any future 
period(s). The total available award fee for this contract line 
item is $__________ (not more than 8% of the estimated 
cost in B.4.(a)(1)(i)).  Award fee available for each period is 
as set forth in the award fee plan.  The Contractor and 
Government will enter into good faith negotiations to revise 
the fee pool if significant changes to the work scope occur. 

 
(v) The total estimated cost will be based on a yearly basis with 

an estimated quantity of two (2) years.  The Government will 
determine the estimated number of year(s) at the time the 
option is exercised. The following is a breakdown of the total 
estimated cost, base fee and award fee by year/evaluation 
period: 

 
Description: Item 002 
Transition of De-leased 
GDP Facilities – Section 
C.1.3.5.b). 

Year 1 Year 2 Total 

Estimated Cost – Section 
B.4.(a)(1)(i) 

 
$1.0M 

 
$2.0M 

 
$3.0M 

    
Contractor Markup Costs  
Section B.4.(a)(1)(i) 

 
$ 

 
$ 

 
$ 

    
Total Estimated Cost – 
Section B.4.(a)(1)(i) 

 
$ 

 
$ 

 
$ 

    
Base Fee – Section 
B.4.(a)(1)(ii) 

 
$ 

 
$ 

 
$ 

    
Award Fee – Section 
B.4.(a)(1)(iv) 

 
$ 

 
$ 

 
$ 

    
 
Total Estimated Cost and 
Fee 

 
$ 

 
$ 

 
$ 
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(2) ITEM 003 (S&M of De-leased Facilities) – Option Item for 
surveillance and maintenance of GDP facilities as defined in 
Section C.1.3.5.c):   

 
(i) The total estimated cost of Option Item 003 is $__________.   

  
(ii) The base fee is $_________ (2% of the estimated cost in 

B.4.(a)(2)(i)). 
 
(iii) The award fee for this contract line item shall be awarded 

upon the unilateral determination of DOE's fee determination 
official (FDO) that an award fee has been earned. The 
unilateral decision is made solely at the discretion of the 
Government. This determination shall be based upon the 
FDO's evaluation of the Contractor's performance, as 
measured against the evaluation criteria set forth in the 
award fee plan. Provisional payment of a proportional 
quarterly amount equivalent of an amount up to 75% of the 
available award fee for the period may be permitted. 

 
(iv) Immediately upon the FDO’s final determination of the award 

fee for the evaluation period, the Contractor may invoice any 
fee amount not previously paid or must repay any excess 
amount paid.  Any unearned award fee from each evaluation 
period shall not be eligible to be earned in any future 
period(s). The total available award fee for this contract line 
item is $__________ (not more than 8% of the estimated 
cost in B.4.(a)(2)(i)).  Award fee available for each period is 
as set forth in the award fee plan.  The Contractor and 
Government will enter into good faith negotiations to revise 
the fee pool if significant changes to the work scope occur. 

 
(v) The total estimated cost will be based on a yearly basis with 

an estimated quantity of one (1) year.  The following is a 
breakdown of the total estimated cost, base fee and award 
fee by year/evaluation period: 
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Description: Item 003 - S&M of De-leased 
GDP Facilities – Section C.1.3.5.c). 

Total 

Estimated Cost – Section B.4.(a)(2)(i)  
$12.6M 

  
Contractor Markup Costs  Section 
B.4.(a)(2)(i) 

 
$ 

  
Total Estimated Cost – Section B.4.(a)(2)(i)  

$ 
  
Base Fee – Section B.4.(a)(2)(ii)  

$ 
  
Award Fee – Section B.4.(a)(2)(iv)  

$ 
  
 
Total Estimated Cost and Fee 

 
$ 

 
B.5 OBLIGATION OF FUNDS 
  

(a) Pursuant to the clause in Section I, FAR 52.232-22 entitled "Limitation 
of Funds," total funds in the amount of $___TBD_____ are obligated 
herewith and made available for payment of allowable costs and 
maximum fee to be incurred from the effective date of this contract 
through the period estimated to end _____TBD_____. 

 
(b) In addition to the limitations provided for in this clause, DOE may, 

through financial plans or other directives issued to the Contractor, 
establish controls on the costs to be incurred and encumbrances to be 
made in the performance of the contract work. Such plans and 
directives may be amended or supplemented from time to time by 
DOE. The Contractor agrees: (1) To comply with the specific limitations 
(ceilings on costs and encumbrances) set forth in such plans and 
directives; (2) To comply with other requirements of such plans and 
directives; and (3) To notify DOE promptly, in writing, whenever it has 
reason to believe that any limitation on costs and encumbrances will 
be exceeded or substantially underrun. 
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